

CAPITAL PROGRAMS - CONSTRUCTION CONTRACTS

Project	Procurement ID	Bid Advertise*	Est. Amount	Term (Years)	No. of vendors
Front St and N. Valrico Rd Intersection Improvements	24052	04/14/23	\$3,385,117	N/A	1
Carrollwood and Big Bend Intersection Improvements - Group 7	24016	04/14/23	\$4,595,367	N/A	1
Stormwater Neighborhood Group 1	24058	04/14/23	\$6,563,720	2	1
Pedestrian Safety Mobility Improvements 2	23755	04/14/23	\$11,900,000	2	1
Gibsonton Dr at Fern Hill Dr Intersection Improvements	24086	04/14/23	\$6,943,684	N/A	1
Stormwater Neighborhood East	TBD	04/25/23	\$5,977,031	2	1
Stormwater Neighborhood West	TBD	04/25/23	\$6,643,928	2	1
50th St at Holly Dr Intersection Improvements	TBD	03/22/23	\$6,750,002	N/A	1
School Speed Zone Upgrades - Phase 2 - Multi-Lane Overhead Mounted Flashing Beacons & Signs Phase A and B	TBD	03/23/23	\$10,300,000	N/A	1
Benjamin Rd and Barry Road Intersection Improvements	TBD	06/23/23	\$1,476,014	N/A	1
Thonotosassa Fire Station #21 Replacement	TBD	07/22/23	\$6,000,000	N/A	1
Bridge #104320 (Phillips Lane over Kitchen Branch) Replacement	TBD	07/22/23	\$1,215,243	N/A	1
Kirby St Pump Station	TBD	07/23/23	\$1,215,243	N/A	1
Hillsborough County Intersections Group 10	TBD	07/23/23	\$1,997,207	N/A	1
Pedestrian Mobility Masterplan - SR 674 / Sun City Blvd Multi-Use Path Mobility Improvements	TBD	07/24/23	\$3,395,872	N/A	1
Bridge #104366 (Saffold Road over Dug Creek) Replacement	TBD	07/25/23	\$2,929,140	N/A	1

**Advertisement dates subject to change pending new procurement system.*